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ITEM NO. SUPPLIES OR SERVICES ORDERED [UNIT PRICE AMOUNT ACCEPTED
(@) (b) () () (e) () @
DUNS Number: 106741598
This action initiates TO 0004, with a
Period of Performance from 11/21/2013
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Continued
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ORDER FOR SUPPLIES OR SERVICES PAGE NO

SCHEDULE - CONTINUATION 2
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER |CONTRACT NO. ORDER NO.
11/21/2013 |EP-W-13-016 0004
ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED

(a) (b) (c) (d) (e) ® (@)
incorporated by reference. $104957 1is
obligated to this Task Order. Rich
Kapuscinski is appointed as TOCOR. David
Bartenfelder is appointed as the Alt. TOCOR.
TOPO: Rich Kapuscinski

Admin Office:

SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460

Accounting Info:
13--T-72DP-303DD2-2505-HQ00BM00--1372DP501 9
001 BFY: 13 Fund: T Budget Org: 72DP
Program (PRC): 303DD2 Budget (BOC): 2505
Job #: HQOOBMOO DCN - Line ID:
1372DP5019-001

Period of Performance: 11/21/2013 to
09/30/2014

0001 Contract Funding OSRTI Management and 104, 957.00
Analytical Support

The obligated amount of award: $104,957.00.
The total for this award is shown in box
17 (1) .

y

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $104,957.00

AUTHORIZED FOR LOCAL REPODUCTION OPTIONAL FORM 348 (Rov. 412006)
PREVIOUS EDITION NOT USABLE
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OSRTI Management and Analytical Support
SMALL BUSINESS CONTRACT
EP-W-13-016

TITLE: Support of Final Vapor Intrusion Guidance Development and Implementation
RFO Number: 004

TASK ORDER STATEMENT OF WORK

L BACKGROUND

The mission of EPA is to protect human health and the environment. OSWER is an Agency component
that is responsible for programs articulated under the Comprehensive Environmental Response,
Compensation, and Liability Act (CERCLA, or Superfund) of 1980, as amended by the Superfund
Amendments and Reauthorization Act (SARA) of 1986; the Resource Conservation and Recovery Act
(RCRA) and amendments; and other legislation and Agency directives related to the characterization,
remediation, and monitoring of solid and hazardous wastes. OSWER provides policy, guidance and
direction for the Agency's emergency response and waste programs. It develops guidelines for the land
disposal of hazardous waste and underground storage tanks. It provides technical assistance to all levels
of government to establish safe practices in waste management. It administers the Brownfields program,
which supports state and local governments in redeveloping and reusing potentially contaminated sites. It
also manages the Superfund program, which responds to abandoned and active hazardous waste sites and
accidental oil and chemical releases. Finally, it encourages innovative technologies to address
contaminated soil and groundwater.

The mission of the Office of Superfund Remediation and Technology Innovation (OSRT]I) is to return
contaminated areas of land associated with Superfund sites to communities for safe reuse in a healthy
environment. The purpose of the OSRTI Management and Analytical Support Contract is to provide
support primarily to the OSRTI program in the planning, management and oversight of the program
authorized under CERCLA and SARA. The contractor will provide support to the three OSRTI
divisions: the Technology Innovation and Field Services Division (TIFSD), the Assessment and
Remediation Division (ARD), and the Resource Management Division (RMD).

OSRTI requires contractor assistance with planning, management, and oversight. Contract services are
anticipated in the following areas: strategic planning and analysis; performance and reporting
requirements; regulatory and legislative analysis; support and development of guidance documents;
training, conference, and meeting support; technical analysis and research and technical information
transfer and coordination; resources management and information management analysis and support; and
communications, including community/public outreach and environmental justice activities analysis.

II. SCOPE OF WORK

In November 2002, the EPA issued the OSWER Draft Guidance for Evaluating the Vapor Intrusion to
Indoor Air Pathway from Groundwater and Soils (V1 Guidance) for public comment. This Task Order
entails administrative and editorial support for completing the final OSWER vapor intrusion guide
(FVIG), issuing it as a final and public document, and training EPA staff to implement and apply it
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appropriately. This work assignment involves administrative support, including document formatting and
technical editing, and additional related services.

Work to be performed under this Task Order aligns with the following Task Areas of the contract
Statement of Work:
e Performance Task Area 6 (Conducting policy, regulatory, and legislative analysis and developing
guidance documents); and
e Performance Task Area 2 (Providing support for training, conferences, and meetings).

Work to be performed under this Task Order contributes to EPA Strategic Plan Goal #3: Land
Preservation and Restoration.

III. PERIOD OF PERFORMANCE

The period of performance for the TO shall be date of TO award through September 30, 2014.

Iv. TASKS
Task 1: Support Finalization of Final Vapor Intrusion Guidance

The EPA has prepared a draft of its final vapor intrusion guidance which is undergoing final editorial and
policy review. The Contractor will provide production and editorial support for the Agency’s successful
completion of this work (i.e., issue as a public document). EPA envisions that the following activities will
be necessary:

o Verify lists of tables and figures

o Check/adjust format of headers (and sub-headings) to support auto-generation of table of contents

o Format text (font, paragraphs, figure and table titles, etc.) to ensure consistency and appropriate

EPA style

o Complete list of citations and verify references, including current web-links

o Remove DRAFT labels and qualifications in headers and footers

o  Check enumeration/sequencing of sections, figures, tables, and equations

o Edit and insert list of acronyms

® Re-paginate appendices

For purposes of Contractor’s cost estimate, Contractor shall assume that:
o the document is approximately 200 pages in length;
o a final draft will be required in MS-Word format for inter-Agency review; and
o a final version will need to be produced following inter-Agency review and (508-compliant) e-
copies will be required in MS-Word and Adobe-pdf formats.

Task 1 Deliverables and Currently Anticipated Schedule:

Formatted draft document DUE: January 15, 2014
Final formatted version DUE: May 31, 2014
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For estimation purposes, the Contractor should assume no travel will be required by its staff for this task.

Task 2: Assist in Managing Responses to Comments about the Final Vapor Intrusion Guidance

The EPA has prepared a draft of its final vapor intrusion guidance which will undergo an inter-Agency
review to be led by the Office of Management and Budget. Contractor will compile a list of significant
inter-Agency review comments and record summary statements describing EPA’s significant responses to
these review comments.

Task 2 Deliverables and Currently Anticipated Schedule:

Receipt of Intra-Agency comments DUE: March 15, 2014
First draft version of EPA responses DUE: April 1, 2014
Final version of EPA responses DUE: May 1, 2014

For estimation purposes, the Contractor should assume no travel will be required by its staff for this task.

Task 3: Prepare Standardized Forms and Checklists to Support Implementation of the Final Vapor
Intrusion Guidance

The EPA has prepared a draft of its final vapor intrusion guidance. The Contractor will assist EPA in
identifying and preparing suitable forms, checklists, and notices, which will support implementation of
the guidance and may be published on the OSWER vapor intrusion website. The Contractor can rely
primarily upon published state guidance documents and existing EPA regional guidances for ideas and
examples.

Task 3 Deliverables and Currently Anticipated Schedule:

First set of drafts DUE: October 15, 2013
Final set DUE: March 15, 2014

For estimation purposes, the Contractor should assume no travel will be required by its staff for this task.

Task 4: Support Publication of Supporting Technical Documents

To support development and implementation of the final vapor intrusion guidance, the EPA is developing
technical information about: (i} sampling and analysis methods for vapor intrusion; and (ii) variability of
indoor air concentration measurements.

The Contractor will provide production and editorial support for the Agency’s successful completion of
this work (i.e., issue publicly as two technical support documents). EPA envisions that the same support
activities as listed under Task 2 will be necessary. In addition, the Contractor will assist EPA in
identifying and preparing suitable technical information on sampling and analysis methods, relying
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primarily upon published state guidance documents and existing EPA regional guidances for ideas and
examples.

For purposes of Contractor’s cost estimate, Contractor shall assume that:

o the sampling and analysis document is approximately 60 pages in length;

o the variability document is approximately 50 pages in length;

o a final draft and a final version of each document will need to be produced; and

o final (508-compliant) e-copies of each document will be required in MS-Word and Adobe-pdf
formats.

Task 4 Deliverables and Currently Anticipated Schedule:
Formatted draft of sampling and analysis document DUE: February 15, 2014

Final version of sampling and analysis document DUE: April 1, 2014
Formatted draft of variability document DUE: March 1, 2014
Final version of variability document DUE: May 15, 2014

For estimation purposes, the Contractor should assume no travel will be required by its staff for this task.

Task 5: Support Development of Vapor Intrusion Training

To implement the vapor intrusion guidance, the Contractor shall provide support to accomplish EPA’s
goal of developing training materials by:

e conducting a training needs assessment that surveys EPA’s regional practitioners engaged in
OSWER’s land restoration and redevelopment programs;

o developing an overview of a suitable training program, consisting of primary topics and a
proposed sequence of modules and based upon the results of the needs assessment and familiarity
with OSWER’s vapor intrusion guidance; and

e designing and developing some training materials.

For estimation purposes, the Contractor should assume:
o Two hundred fifty (250) hours of overall effort for this task; and
o No travel will be required for its staff for this task.

Task 5 Deliverables and Currently Anticipated Schedule:

Conduct needs assessment DUE: October 1, 2013
Develop draft overview of training program DUE: December 1, 2013
First draft set of training materials DUE: February 1, 2014
Final set of training materials DUE: March 15, 2014

V. EPA POINT OF CONTACT

Richard Kapuscinski
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Phone: 703-305-7411

Fax: 703-603-9102

Address: U.S. EPA, Mail Code 5204P
1200 Pennsylvania Ave. NW
Washington DC 20460

Physical location: One Potomac Yard - Fitth Floor
2777 Crystal Drive

Arlington, VA 22202

VI. ADDITIONAL INFORMATION/CONDITIONS

Contractor’s activities under this task order do not require access to any Confidential Business
Information (CBI) submitted to EPA by other parties under any authority. The Contractor shall not be
provided access by EPA to any CBI of other parties, as a result of this task order.

The deadlines listed above are estimated values, based upon EPA’s current internal project schedule.
Currently, EPA’s internal project schedule calls for initiation of the inter-agency review in late January
2014 and assumes a 90-day review period, which is to include time for identification and resolution of
comments. This schedule may be re-assessed within EPA, such that task start times and deadlines may be
delayed. Deadlines will be discussed and mutually agreed upon between Task Order COR (Contract
Officer’s Representative) and Contractor’s representative, as new information becomes available.

Quality Assurance Project Plan

The Contractor shall prepare a Quality Assurance Project Plan (QAPP) for the accomplishment
of this Task Order. In accordance with EPA’s Quality System, the plan will also define and
assign quality assurance (QA) and quality control (QC) responsibilities and describe the QA/QC
processes and procedures to be implemented during Tasks 1-5. A draft of Contractor’s QAPP
shall be submitted to and approved by EPA prior to commencing Tasks 2-4 under this Task
Order.
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Ap

pendix. Chronologic Schedule of Deliverables

Currently
Anticipated

Task # {Deliverable Description Due Date,

Stated in
SOW

6 Quality Assurance Project Plan 09/15/13
5 Conduct needs assessment 10/01/13
3 First draft of standardized forms 10/15/13
5 Develop draft overview of training program 12/01/13
1 Formatted draft VI guidance document 01/15/14
5 First draft of training materials 02/01/14
4 Formatted draft of sampling and analysis document 02/15/14
4 Formatted draft of variability document 03/01/14
2 Receipt of inter-agency comments 03/15/14
3 Final version of standardized forms 03/15/14
5 Final set of training materials 03/15/14
2 First draft of EPA responses to OMB comments 04/01/14
4 Final version of sampling and analysis document 04/01/14
2 Final EPA responses to OMB comments 05/01/14
4 Final version of variability document 05/15/14
1 Final formatted VI guidance document 05/31/14
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE GEoRe

1 | 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
001 12/01/2014 See Schedule TO##

6. ISSUED BY CODE [SRRPOD 7. ADMINISTERED BY (if other than Item 6) CODE |

SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
ENVIRONMENTAL MANAGEMENT SUPPORT INC
Attn: N. Jay Rassin 9B. DATED (SEE ITEM 11)

8601 GEORGIA AVE STE 500

S015803318 10A. MODIFICATION OF CONTRACT/ORDER NO.
SILVER SPRING MD 205103439 X [EP-W-13-016

0004
10B. DATED (SEE ITEM 13)
CODE 106741598 FACILITY-CODE 11/21/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[]The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $11,059.00
5 ’ 5

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.243-3 Changes

E. IMPORTANT: Contractor is not, [is required to sign this document and return 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 106741598

TOPO: Rich Kapuscinski

The purpose of this modification is to approve the Period of Performance extension of Task
Order 0004 through September 30, 2016. This modification also approves the contractor's
revised technical and price proposal dated September 26, 2014 to encompass the additional
performance period and revisions to SOW tasks. The new total estimated cost ceiling is now
$116,016.00. This modification also adds incremental funding in the amount of $11,059.00.
This task order is now fully funded at the amount of $116,016.00. The contractor shall not
work beyond this point.

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Christie M. Deskiewicz

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 1t Y \ \.\. 16C. DATE SIGNED
' bowl g ELECTIROL:E
(Signature of person authorized to sign) e amde e R " 5. ONATURE 12712014
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE ~ OF
EP-W-13-016/0004/001 2 2
NAME OF OFFEROR OR CONTRACTOR
ENVIRONMENTAL MANAGEMENT SUPPORT INC
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

LIST OF CHANGES:
Reason for Modification : Change Order

Obligated Amount for this Modification: $11,059.

New Total Amount for this Award: $116,016.00

CHANGES FOR LINE ITEM NUMBER: 1
Total Amount changed from $104,957.00 to
$116,016.00

Obligated Amount for this modification: $11,059.

Incremental Funded Amount changed from $0.00 to
$116,016.00
End Date changed from 2014-09-30 to 2016-09-30

NEW ACCOUNTING CODE ADDED:
Account code:
14-T-72DP-303DD2-2505-HQ00BMO0-1472DP5016-001
Beginning FiscalYear 14
Ending Fiscal Year

Fund (Appropriation) T

Budget Organization 72DP
Program (PRC) 303DD2

Budget (BOC) 2505

Job # (Site/Project) HQOOBMOO
Cost Organization

DCN-LineID 1472DP5016-001
Amount: $11,059.00

Subject To Funding: N

Delivery Location Code: SRRPOD
SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
FOB: Destination
Period of Performance: 11/21/2013 to 09/30/2016

00

00

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| PAGES

1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
002 See Block 16C Lot

6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (If other than ltem 6) CODE |

SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
ENVIRONMENTAL MANAGEMENT SUPPORT INC
Attn: N. Jay Bassin 9B. DATED (SEE ITEM 11)

8601 GEORGIA AVE STE 500
3015895318
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
SILVER SPRING MD 205103439 EP-W-13-016
0004
10B. DATED (SEE ITEM 13)
CODE 106741598 FACILITY CODE 11/21/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Decrease: -535,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22 Limitation of Funds

E. IMPORTANT: Contractor [is not. is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 106741598

TOCOR: Rich Kapuscinski

The purpose of this modification is to de-obligate $35,000.00 from Task Order 4. These
funds represent tasks that are no longer being pursued under Task Order 4 and are therefore
no longer required for this Task Order. The new total amount of funding obligated under
this task order is now $81,016.00. The contractor shall not work beyond this point. All
other terms and conditions remain the same.

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this modification: -$35,000.00
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Christie M. Deskiewicz

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
-t N : . -‘: L ELECTROMNC
- e 4 Rty SONATURE 04/11/2016
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

EP-W-13-016/0004/002 2 2
NAME OF OFFEROR OR CONTRACTOR
ENVIRONMENTAL MANAGEMENT SUPPORT INC
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

Incremental Funded Amount changed from
$116,016.00 to $81,016.00

CHANGES FOR ACCOUNTING CODE:
13--T-72DP-303DD2-2505-HQ00BM00--1372DP50159-001
Amount changed from $104,957.00 to $69,9857.00

Delivery Location Code: SRRPOD
SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711
FOB: Destination
Period of Performance: 11/21/2013 to 09/30/2016

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



